DELAWARE DEPARTMENT OF TRANSPORTATION DATE
PAGE : 003 -1
TABULATION OF BIDS
FINAL
CONTRACT TITLE : BR 3-368 ON SYCAMORE ROAD OVER ELLIOTT BRANCH
CALL ORDER : 003 CONTRACT ID : T201107306.01 COUNTIES : SUSSEX
LETTING DATE : 06/26/12 DISTRICT : s2
STATE/FEDERAL AID NO: EBROS-S466(01)  CONTRACT TIME : 40 CALENDAR DAYS
CONTRACT DESCRIPTION : RURAL (UNDER 5,000 POPULATION) PROJECT (S) : EBROS-S466(01)
BR 3-368 ON SYCAMORE ROAD OAVER ELLIOTT BRANCH
SET-ASIDE
VENDOR RANKING : Contract was awarded on 07/18/12 to vendor A-DEL CONSTRUCTION COMPANY, INC.
TOTAL $ OVER $ OVER
RANK VENDOR NAME BID LOW BID EST
0 ENGINEER'S ESTIMATE $ 468,810.20 97.1850% 100.0000%
1 A-DEL CONSTRUCTION COMPANY, INC., 10 ADEL DRIVE, NEWARK, DE, 19702-1331 $ 482,389.22 100.0000% 102.8965%
2 KUHN CONST COMPANY, P O BOX 1419, HOCKESSIN, DE, 19707 $ 485,303.20 100.6041% 103.5181%
3 JJID INC, 100 JULIAN LANE, BEAR, DE, 19701 $ 496,916.20 103.0115% 105.9952%
4 GEORGE & LYNCH, INC., 150 LAFFERTY LANE, DOVER, DE, 19901 $ 507,286.10 105.1612% 108.2071%
5 MUMFORD & MILLER CONCRETE, INC., 1005 INDUSTRIAL DRIVE, MIDDLETOWN, DE, 19709 $ 574,028.20 118.9969% 122.4436%
6 EASTERN HIGHWAY SPECIALISTS, INC., 920 N CHURCH ST, WILMINGTON, DE, 19801 $ 647,209.70 134.1675% 138.0537%
I ( 0 ) I ( 1) 2 )
|ENGINEER'S ESTIMATE |A-DEL CONSTRUCTION CO INC |KUHN CONST COMPANY
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— o
SECTION 0001  UNFIXED QUANTITY ITEMS
| | |
0010 201000 LUMP | 15000.00000 15000.00] 5000.00000 5000.00] 1500.00000 1500.00
CLEARING AND GRUBBING [ [ \
0020 202000 275.000 CY | 23.00000 6325.00] 18.95000 5211.25] 20.00000 5500.00
EXCAVATION AND EMBANKMENT [ [ |
0030 207000 350.000 CY | 23.00000 8050.00 | 33.00000 11550.00] 42.00000 14700.00
EXCAVATION AND BACKFILL FOR STRUCTURES | [ [
0040 207500 LUMP | 45000.00000 45000.00] 11359.70000 11359.70]  33000.00000 33000.00
COFFERDAMS [ [ [
0050 209002 125.000 CY | 28.00000 3500.00] 32.28000 4035.00] 35.00000 4375.00
BORROW, TYPE B [ [
0060 209003 500.000 CY | 22.00000 11000.00] 20.81000 10405.00] 18.00000 9000.00
BORROW, TYPE C | |
0070 211000 LUMP |  20000.00000 20000.00| 14000.00000 14000.00] 7500.00000 7500.00
REMOVAL OF STRUCTURES AND OBSTRUCTIONS | | |
0080 212000 10.000 CY | 35.00000 350.00] 28.42000 284.20] 30.00000 300.00
UNDERCUT EXCAVATION [ [ [
0090 250000 5.000 CY | 27.00000 135.00] 104.23000 521.15] 50.00000 250.00
SEDIMENT REMOVAL | |
0100 251000 750.000 LF | 2.00000 1500.00] 2.64000 1980.00 2.50000 1875.00
| | |

SILT FENCE



DELAWARE DEPARTMENT OF TRANSPORTATION DATE : 07/18/12
PAGE : 003 -2
TABULATION OF BIDS
FINAL
CONTRACT TITLE : BR 3-368 ON SYCAMORE ROAD OVER ELLIOTT BRANCH
CALL ORDER : 003 CONTRACT ID : T201107306.01 COUNTIES : SUSSEX
LETTING DATE : 06/26/12 DISTRICT 1 S2
SET-ASIDE
I ( 0 ) I ( 1 ) I ( 2 )
|ENGINEER'S ESTIMATE |A-DEL CONSTRUCTION CO INC |KUHN CONST COMPANY
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— ——_—
0110 263001 1.000 EACH | 1000.00000 1000.00] 2190.62000 2190.62]| 1500.00000 1500.00
SUMP PIT, TYPE 2 | |
0130 302007 225.000 CY | 30.00000 6750.00] 54.59000 12282.75]| 60.00000 13500.00
GRADED AGGREGATE BASE COURSE, TYPE B | | |
0140 302011 350.000 TON | 37.00000 12950.00 | 38.46000 13461.00]| 43.00000 15050.00
DELAWARE NO. 3 STONE | | |
0150 401800 150.000 TON | 83.00000 12450.00]| 120.00000 18000.00| 172.00000 25800.00
WMA, SUPERPAVE, TYPE C, 115 GYRATIONS, | | |
PG 64-22 (CARBONATE STONE) | | |
0160 401809 135.000 TON | 83.00000 11205.00] 110.00000 14850.00 177.00000 23895.00
WMA, SUPERPAVE, TYPE B, 115 GYRATIONS, | | |
PG 64-22 | | |
0170 602737 LUMP | 130000.00000 130000.00] 179400.00000 179400.00] 145500.00000 145500.00
PRECAST CONCRETE ARCH | | |
0180 602755 LUMP | 55000.00000 55000.00 | 42500.00000 42500.00 | 44500.00000 44500.00
PRECAST CONCRETE WINGWALLS FOR PRECAST | | |
CONCRETE ARCH | | |
0190 608000 75.000 TON | 36.00000 2700.00] 60.00000 4500.00| 100.00000 7500.00
COARSE AGGREGATE FOR FOUNDATION | |
STABILIZATION AND SUBFOUNDATION BACKFILL | | |
0200 712021 600.000 TON | 40.00000 24000.00] 51.00000 30600.00] 46.00000 27600.00
RIPRAP, R-5 | | |
0210 712531 150.000 CY | 35.00000 5250.00] 32.24000 4836.00] 23.00000 3450.00
CHANNEL BED FILL | |
0220 713003 875.000 SY | 2.00000 1750.00] 3.98000 3482.50] 3.70000 3237.50
GEOTEXTILES, RIPRAP | | |
0230 715503 130.000 LF | 100.00000 13000.00]| 51.00000 6630.00] 90.00000 11700.00
TEMPORARY DRAINAGE PIPE, 48" | | |
0270 732002 2050.000 SY | 6.50000 13325.00]| 7.60000 15580.00| 4.85000 9942.50
TOPSOIL, 6" DEPTH | |
0280 734013 1700.000 SY | 1.00000 1700.00] 2.95000 5015.00] 1.15000 1955.00
PERMANENT GRASS SEEDING, DRY GROUND | |
0290 734015 350.000 SY | 1.25000 437.50]| 3.02000 1057.00] 2.30000 805.00
PERMANENT GRASS SEEDING, WET GROUND | |
0300 743052 100.000 HOUR | 50.80000 5080.00] 50.80000 5080.00] 50.80000 5080.00
FLAGGER, SUSSEX COUNTY, STATE | | |
0310 743064 20.000 HOUR | 73.66000 1473.20] 73.66000 1473.20] 73.66000 1473.20
| | |

FLAGGER, SUSSEX COUNTY, STATE, OVERTIME



DELAWARE DEPARTMENT OF TRANSPORTATION DATE : 07/18/12
PAGE : 003 -3
TABULATION OF BIDS
FINAL
CONTRACT TITLE : BR 3-368 ON SYCAMORE ROAD OVER ELLIOTT BRANCH
CALL ORDER  : 003 CONTRACT ID : T201107306.01 COUNTIES : SUSSEX
LETTING DATE : 06/26/12 DISTRICT : 52
SET-ASIDE
I ( 0 ) I ( 1 ) I ( 2 )
|ENGINEER'S ESTIMATE |A-DEL CONSTRUCTION CO INC |KUHN CONST COMPANY
LINE NO / ITEM CODE / ALT | | [
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— B St
0320 748019 250.000 LF | 1.00000 250.00]| 5.33000 1332.50] 5.75000 1437.50
TEMPORARY MARKINGS, PAINT, 4" | | |
0330 748530 35.000 SF | 10.00000 350.00] 10.65000 372.75| 11.50000 402.50
REMOVAL OF PAVEMENT STRIPING | | |
0340 748548 200.000 LF | 4.00000 800.00| 10.65000 2130.00] 11.50000 2300.00
PERMANENT PAVEMENT STRIPING, EPOXY | [
RESIN PAINT, WHITE/YELLOW, 5" | | |
0350 762001 90.000 LF | 3.25000 292.50] 10.00000 900.00] 5.75000 517.50
SAW CUTTING, HOT MIX | | |
0360 763000 LUMP |  23112.00000 23112.00]  10000.00000 10000.00]  20000.00000 20000.00
INITIAL EXPENSE | |
0370 763501 LUMP | 5000.00000 5000.00| 7000.00000 7000.00] 4000.00000 4000.00
CONSTRUCTION ENGINEERING | | |
0380 763643 LUMP |  10000.00000 10000.00]  12000.00000 12000.00] 5750.00000 5750.00
MAINTENANCE OF TRAFFIC, ALL INCLUSIVE | | |
0390 720043 125.000 LF | 23.00000 2875.00] 27.70000 3462.50] 30.00000 3750.00
GALVANIZED STEEL BEAM GUARDRAIL, TYPE | | |
1-27 [ [ ‘
0400 720048 2.000 EACH | 750.00000 1500.00] 2556.55000 5113.10] 2760.00000 5520.00
GUARDRAIL OVER CULVERT, TYPE 3-27 | |
0410 720637 1.000 EACH | 2200.00000 2200.00]| 3462.00000 3462.00] 3737.50000 3737.50
GUARDRAIL END TREATMENT ATTENUATOR, | |
TYPE 1-27 | | |
0420 270000 1.000 EACH | 500.00000 500.00| 1200.00000 1200.00] 1000.00000 1000.00
PORTABLE SEDIMENT TANK | | |
0430 701010 400.000 LF | 25.00000 10000.00] 20.83000 8332.00] 26.00000 10400.00
PORTLAND CEMENT CONCRETE CURB, TYPE 1-8 | | |
0440 760000 600.000 SYIN | 5.00000 3000.00] 3.00000 1800.00] 10.00000 6000.00
PAVEMENT - MILLING, HOT-MIX | | |
SECTION TOTALS | $ 468,810.20 $ 482,389.22| $ 485,303.20
—————————————————————————————————————————— B e A i
CONTRACT TOTALS | $ 468,810.20 | $ 482,389.22] $ 485,303.20

DBE GOALS | 6 3




CONTRACT TITLE
CALL ORDER : 003
LETTING DATE 06/26/12

SET-ASIDE

DELAWARE DEPARTMENT OF TRANSPORTATION

TABULATION OF BIDS
FINAL

BR 3-368 ON SYCAMORE ROAD OVER ELLIOTT BRANCH
CONTRACT ID
DISTRICT : S2

T201107306.01

COUNTIES

DATE
PAGE

07/18/12
003 -4

SUSSEX

LINE NO / ITEM CODE / ALT
ITEM DESCRIPTION QUANTITY

SECTION 0001 UNFIXED QUANTITY ITEMS

0010 201000 LUMP
CLEARING AND GRUBBING

0020 202000 275.000 CY
EXCAVATION AND EMBANKMENT

0030 207000 350.000 cCY

EXCAVATION AND BACKFILL FOR STRUCTURES

0040 207500 LUMP
COFFERDAMS

0050 209002 125.000 cCY
BORROW, TYPE B

0060 209003 500.000 cCY
BORROW, TYPE C

0070 211000 LUMP

REMOVAL OF STRUCTURES AND OBSTRUCTIONS

0080 212000 10.000 cy
UNDERCUT EXCAVATION

0090 250000 5.000 Cy
SEDIMENT REMOVAL

0100 251000 750.000 LF
SILT FENCE

0110 263001 1.000 EACH
SUMP PIT, TYPE 2

0130 302007 225.000 cy
GRADED AGGREGATE BASE COURSE, TYPE B

0140 302011 350.000 TON
DELAWARE NO. 3 STONE

0150 401800 150.000 TON

WMA, SUPERPAVE, TYPE C, 115 GYRATIONS,

PG 64-22 (CARBONATE STONE)

0160 401809 135.000 TON
WMA, SUPERPAVE, TYPE B, 115 GYRATIONS,
PG 64-22

0170 602737 LUMP
PRECAST CONCRETE ARCH

0180 602755 LUMP

PRECAST CONCRETE WINGWALLS FOR PRECAST
CONCRETE ARCH

4 )

UNIT PRICE AMOUNT UNIT PRICE

|
14000.00000 14000.00] 7340.00000
12.40000 3410.00} 17.95000
30.75000 10762.501 15.50000
44000.00000 44000.00} 38825.00000
26.00000 3250.00} 20.20000
26.00000 13000.001 20.40000
6800.00000 6800.00} 21900.00000
15.00000 150.00} 21.40000
15.00000 75.00} 42.80000
1.75000 1312.501 3.50000
1300.00000 1300.001 915.00000
60.00000 13500.00} 62.60000
43.00000 15050.001 43.15000
109.00000 16350.001 117.50000

|
109.00000 14715.00] 117.50000

|
139000.00000 139000.00|] 134730.00000
53000.00000 53000.00} 52650.00000

|

I

¢ 5 )
|MUMFORD & MILLER CONCRETE INC
|

AMOUNT | UNIT PRICE AMOUNT
,,,,,,,,,,,, o
|
7340.00] 3725.00000 3725.00
4936.25} 13.50000 3712.50
5425.00} 13.50000 4725.00
38825.00} 131000.00000 131000.00
2525.00} 63.50000 7937.50
10200.001 20.50000 10250.00
21900.00} 19000.00000 19000.00
214.00} 20.00000 200.00
214.00} 20.00000 100.00
2625.00} 2.35000 1762.50
915.00} 300.00000 300.00
14085.00} 76.00000 17100.00
15102.501 45.50000 15925.00
17625.001 122.50000 18375.00
}
15862.50] 122.00000 16470.00
}
134730.00] 136700.00000 136700.00
52650.00} 51600.00000 51600.00
|
I



CONTRACT TITLE
CALL ORDER
LETTING DATE

003
06/26/12

SET-ASIDE

DELAWARE DEPARTMENT OF TRANSPORTATION

TABULATION OF BIDS
FINAL

BR 3-368 ON SYCAMORE ROAD OVER ELLIOTT BRANCH
CONTRACT ID
DISTRICT

T201107306.01
S2

COUNTIES

SUSSEX

DATE
PAGE

07/18/12
003 -5

LINE NO / ITEM CODE / ALT

ITEM DESCRIPTION QUANTITY

0190 608000 75.000 TON
COARSE AGGREGATE FOR FOUNDATION
STABILIZATION AND SUBFOUNDATION BACKFILL

0200 712021 600.000 TON
RIPRAP, R-5

0210 712531 150.000 cCY
CHANNEL BED FILL

0220 713003 875.000 SY
GEOTEXTILES, RIPRAP

0230 715503 130.000 LF
TEMPORARY DRAINAGE PIPE, 48"

0270 732002 2050.000 SY
TOPSOIL, 6" DEPTH

0280 734013 1700.000 SY
PERMANENT GRASS SEEDING, DRY GROUND

0290 734015 350.000 SY
PERMANENT GRASS SEEDING, WET GROUND

0300 743052 100.000 HOUR
FLAGGER, SUSSEX COUNTY, STATE

0310 743064 20.000 HOUR
FLAGGER, SUSSEX COUNTY, STATE, OVERTIME

0320 748019 250.000 LF
TEMPORARY MARKINGS, PAINT, 4"

0330 748530 35.000 SF
REMOVAL OF PAVEMENT STRIPING

0340 748548 200.000 LF
PERMANENT PAVEMENT STRIPING, EPOXY
RESIN PAINT, WHITE/YELLOW, 5"

0350 762001 90.000 LF
SAW CUTTING, HOT MIX

0360 763000 LUMP
INITIAL EXPENSE

0370 763501 LUMP
CONSTRUCTION ENGINEERING

0380 763643 LUMP

MAINTENANCE OF TRAFFIC, ALL INCLUSIVE

0390 720043 125.000 LF
GALVANIZED STEEL BEAM GUARDRAIL, TYPE
1-27

I(

5 )

|MUMFORD & MILLER CONCRETE INC

23.

42.

50.

73.
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11.

2

15500

4800

6700

30

UNIT PRICE

.50000
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875.
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1473.

1437.

420.

2300.
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3750.

00

00

00

50

00

50

00

00

00

20

50

00

00

.00

00

00

00

00

3 ) e 4 )
ID INC | GEORGE & LYNCH INC
UNIT PRICE AMOUNT} UNIT PRICE AMOUNT}
© 40.00000 3000.001 52.20000 3915.00]  46.00000  3450.00
: :
46.00000 27600.00] 57.60000 34560.00
43.00000 6450.00} 34.55000 5182.50}
4.70000 4112.50} 5.05000 4418.75}
63.00000 8190.00} 40.90000 5317.00
6.40000 13120.00} 6.75000 13837.50
1.20000 2040.00} 1.05000 1785.00
1.20000 420.00} 2.10000 735.00}
50.80000 5080.00} 50.80000 5080.00}
73.66000 1473.201 73.66000 1473.201
5.30000 1325.001 12.60000 3150.00}
10.50000 367.50} 21.00000 735.00}
10.50000 2100.00} 17.85000 3570.00
: :
4.20000 378.00] 5.76000 518.40
24000.00000 24000.00} 37250.00000 37250.00
6600.00000 6600.00} 6300.00000 6300.00
11300.00000 11300.001 6930.00000 6930.00
27.40000 3425.00} 27.30000 3412.50}
[ [
\ \



CONTRACT TITLE
CALL ORDER : 003

DELAWARE DEPARTMENT OF TRANSPORTATION

TABULATION OF BIDS
FINAL

BR 3-368 ON SYCAMORE ROAD OVER ELLIOTT BRANCH

CONTRACT ID T201107306.01

COUNTIES

DATE
PAGE

07/18/12
003 -6

SUSSEX

LETTING DATE 06/26/12 DISTRICT : S2
SET-ASIDE
I( 3 ) I( 4 ) I ( 5 )
|JJID INC | GEORGE & LYNCH INC |MUMFORD & MILLER CONCRETE INC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— o
0400 720048 2.000 EACH | 2530.00000 5060.00] 2520.00000 5040.00]| 2800.00000 5600.00
GUARDRAIL OVER CULVERT, TYPE 3-27 | |
0410 720637 1.000 EACH | 3500.00000 3500.00] 3412.00000 3412.00] 3800.00000 3800.00
GUARDRAIL END TREATMENT ATTENUATOR, | | |
TYPE 1-27 | | |
0420 270000 1.000 EACH | 1500.00000 1500.00] 600.00000 600.00]| 500.00000 500.00
PORTABLE SEDIMENT TANK | | |
0430 701010 400.000 LF | 24.00000 9600.00] 27.55000 11020.00] 30.00000 12000.00
PORTLAND CEMENT CONCRETE CURB, TYPE 1-8 | | |
0440 760000 600.000 SYIN | 11.00000 6600.00]| 6.45000 3870.00]| 7.75000 4650.00
PAVEMENT - MILLING, HOT-MIX | | |
SECTION TOTALS | $ 496,916.20| 507,286.10] $ 574,028.20
—————————————————————————————————————————— B e
CONTRACT TOTALS | $ 496,916.20| 507,286.10] $ 574,028.20
DBE GOALS | 6 3| 3 6 %




DELAWARE DEPARTMENT OF TRANSPORTATION

TABULATION OF BIDS
FINAL
CONTRACT TITLE : BR 3-368 ON SYCAMORE ROAD OVER ELLIOTT BRANCH

DATE : 07/18/12
PAGE : 003 -7

CALL ORDER  : 003 CONTRACT ID : T201107306.01 COUNTIES : SUSSEX
LETTING DATE : 06/26/12 DISTRICT 1 S2
SET-ASIDE
6 ) ( ) ( )

LINE NO / ITEM CODE / ALT

PRECAST CONCRETE WINGWALLS FOR PRECAST
CONCRETE ARCH

ITEM DESCRIPTION QUANTITY UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
SECTION 0001  UNFIXED QUANTITY ITEMS
| |
0010 201000 LUMP | 9000.00000 9000.00]
CLEARING AND GRUBBING |
0020 202000 275.000 CY | 125.00000 34375.00
EXCAVATION AND EMBANKMENT | |
0030 207000 350.000 CY | 75.00000 26250.00
EXCAVATION AND BACKFILL FOR STRUCTURES |
0040 207500 LUMP | 96000.00000 96000.00
COFFERDAMS | |
0050 209002 125.000 cCY | 24.00000 3000.00]
BORROW, TYPE B | |
0060 209003 500.000 CY | 30.00000 15000.00]
BORROW, TYPE C | |
0070 211000 LUMP | 25000.00000 25000.00
REMOVAL OF STRUCTURES AND OBSTRUCTIONS |
0080 212000 10.000 cCYy | 187.50000 1875.00
UNDERCUT EXCAVATION |
0090 250000 5.000 CY | 181.00000 905.00 |
SEDIMENT REMOVAL | |
0100 251000 750.000 LF | 3.30000 2475.00]
SILT FENCE | |
0110 263001 1.000 EACH | 1400.00000 1400.00]
SUMP PIT, TYPE 2 | |
0130 302007 225.000 CY | 65.00000 14625.00
GRADED AGGREGATE BASE COURSE, TYPE B |
0140 302011 350.000 TON | 39.00000 13650.00
DELAWARE NO. 3 STONE |
0150 401800 150.000 TON | 137.00000 20550.00
WMA, SUPERPAVE, TYPE C, 115 GYRATIONS, |
PG 64-22 (CARBONATE STONE) | |
0160 401809 135.000 TON | 135.00000 18225.00
WMA, SUPERPAVE, TYPE B, 115 GYRATIONS, |
PG 64-22 | |
0170 602737 LUMP | 149000.00000 149000.00
PRECAST CONCRETE ARCH |
0180 602755 LUMP | 50000.00000 50000.00
| |
| |



DELAWARE DEPARTMENT OF TRANSPORTATION

TABULATION OF BIDS
FINAL
CONTRACT TITLE : BR 3-368 ON SYCAMORE ROAD OVER ELLIOTT BRANCH

DATE : 07/18/12
PAGE : 003 -8

CALL ORDER  : 003 CONTRACT ID : T201107306.01 COUNTIES : SUSSEX
LETTING DATE : 06/26/12 DISTRICT 1 S2
SET-ASIDE
6 ) ( ) ( )

( |
EASTERN HIGHWAY SPEC INC |
LINE NO / ITEM CODE / ALT |

GALVANIZED STEEL BEAM GUARDRAIL, TYPE
1-27

|
|
|
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,, S
0190 608000 75.000 TON | 50.50000 3787.50
COARSE AGGREGATE FOR FOUNDATION | |
STABILIZATION AND SUBFOUNDATION BACKFILL|
0200 712021 600.000 TON | 46.00000 27600.00
RIPRAP, R-5 | |
0210 712531 150.000 cCY | 35.50000 5325.00
CHANNEL BED FILL | |
0220 713003 875.000 SY | 4.20000 3675.00]
GEOTEXTILES, RIPRAP |
0230 715503 130.000 LF | 130.00000 16900.00
TEMPORARY DRAINAGE PIPE, 48" | |
0270 732002 2050.000 SY | 9.60000 19680.00]
TOPSOIL, 6" DEPTH | |
0280 734013 1700.000 SY | 1.20000 2040.00]
PERMANENT GRASS SEEDING, DRY GROUND |
0290 734015 350.000 SY | 2.40000 840.00 |
PERMANENT GRASS SEEDING, WET GROUND |
0300 743052 100.000 HOUR | 50.80000 5080.00
FLAGGER, SUSSEX COUNTY, STATE | |
0310 743064 20.000 HOUR | 73.66000 1473.20]
FLAGGER, SUSSEX COUNTY, STATE, OVERTIME |
0320 748019 250.000 LF | 6.00000 1500.00]
TEMPORARY MARKINGS, PAINT, 4" | |
0330 748530 35.000 SF | 12.00000 420.00]|
REMOVAL OF PAVEMENT STRIPING | |
0340 748548 200.000 LF | 12.00000 2400.00]
PERMANENT PAVEMENT STRIPING, EPOXY | |
RESIN PAINT, WHITE/YELLOW, 5" | |
0350 762001 90.000 LF | 5.10000 459.00]
SAW CUTTING, HOT MIX |
0360 763000 LUMP | 32000.00000 32000.00
INITIAL EXPENSE | |
0370 763501 LUMP | 4200.00000 4200.00]
CONSTRUCTION ENGINEERING | |
0380 763643 LUMP | 11000.00000 11000.00
MAINTENANCE OF TRAFFIC, ALL INCLUSIVE |
0390 720043 125.000 LF | 36.00000 4500.00]
|
|



DELAWARE DEPARTMENT OF TRANSPORTATION

TABULATION OF BIDS

DATE : 07
PAGE : 003 -9

FINAL
CONTRACT TITLE : BR 3-368 ON SYCAMORE ROAD OVER ELLIOTT BRANCH
CALL ORDER : 003 CONTRACT ID : T201107306.01 COUNTIES : SUSSEX
LETTING DATE : 06/26/12 DISTRICT : S2
SET-ASIDE
I( 6 ) I( ) I( )
| EASTERN HIGHWAY SPEC INC | |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— ettt Sttt Rt
0400 720048 2.000 EACH | 1900.00000 3800.00| |
GUARDRAIL OVER CULVERT, TYPE 3-27 | |
0410 720637 1.000 EACH | 3600.00000 3600.00| |
GUARDRAIL END TREATMENT ATTENUATOR, | | |
TYPE 1-27 | | |
0420 270000 1.000 EACH | 1400.00000 1400.00]| |
PORTABLE SEDIMENT TANK | | |
0430 701010 400.000 LF | 26.50000 10600.00]| |
PORTLAND CEMENT CONCRETE CURB, TYPE 1-8 | | |
0440 760000 600.000 SYIN | 6.00000 3600.00| |
PAVEMENT - MILLING, HOT-MIX | | |
SECTION TOTALS | S 647,209.70]| S | S
—————————————————————————————————————————— B i
CONTRACT TOTALS | S 647,209.70]| S 0.00] S
DBE GOALS | 6 % % %




